DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 27/ 2005
* * x B D CHECK REPORT * * * TI ME: 09: 09
PS&E JOB NO: 04X322 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO: 006993 REGONNO : 4 AWARDED ON : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2185
W CsRs03 T e LOW BI DDER ~ ------- ======- 2ND BIDDER ~ -------
TITLE : SR 503 VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
HAM ROAD TO | -5 PAVING 2000 E BEECH ST 500 TENNANT WAY
04X322 98901- 2147 98632- 2449
PROJECT . STP-0503(018) YAKIMA WA 989090517 LONGVI EW WA 986327372
COUNTY(S)  : CONLITZ CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. 47.71% 15.27 %
135, 400. 00 200, 000. 00 64, 600. 00 156, 075. 00 20, 675. 00
2  REMOVI NG GUARDRAI L
710. 0000 L.F. 4.0000 3.0000 -25.00 % 2. 8500 -28.75%
2, 840. 00 2, 130. 00 -710. 00 2,023. 50 -816. 50
3 REMOVI NG GUARDRAI L ANCHOR
31. 0000 EACH 150. 0000 180. 0000 20.00 % 160. 0000 6.67 %
4, 650. 00 5, 580. 00 930. 00 4, 960. 00 310. 00
4 REMOVI NG M SCELLANEQUS TRAFFI C | TEM
L.S. 88. 44 % -1.57%
7, 960. 00 15, 000. 00 7, 040. 00 7, 835. 00 -125. 00
GRADI NG
5 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
11400. 0000 S.Y. 9. 5000 12. 9500 36.32% 13. 0000 36.84 %
108, 300. 00 147, 630. 00 39, 330. 00 148, 200. 00 39, 900. 00
SURFACI NG
6  SHOULDER FI NI SHI NG
5. 4000 M. 1, 790. 0000 3, 000. 0000 67.60 % 2, 200. 0000 22.91%
9, 666. 00 16, 200. 00 6, 534. 00 11, 880. 00 2,214. 00
7 CRUSHED SURFACI NG BASE COURSE
410. 0000 TON 25. 0000 48. 0000 92.00 % 27.0000 8.00 %
10, 250. 00 19, 680. 00 9, 430. 00 11, 070. 00 820. 00
LI QU D ASPHALT
8 ASPHALT CRS-2P
1110. 0000 TON 300. 0000 240. 0000 -20.00% 315. 0000 5.00 %
333, 000. 00 266, 400. 00 - 66, 600. 00 349, 650. 00 16, 650. 00
9 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00 %
13, 080. 00 13, 080. 00 13, 080. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 27/ 2005

* * x B D CHECK REPORT * * * TI ME: 09: 09
PS&E JOB NO: 04X322 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO: 006993 REGONNO : 4 AWARDED ON : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2185
W CsRs03 T e LOW BI DDER ~ ------- ======- 2ND BIDDER ~ -------
TITLE : SR 503 VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
HAM ROAD TO | -5 PAVING 2000 E BEECH ST 500 TENNANT WAY
04X322 98901- 2147 98632- 2449
PROJECT . STP-0503(018) YAKIMA WA 989090517 LONGVI EW WA 986327372
COUNTY(S)  : CONLITZ CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QU D ASPHALT
10 ASPHALT FOR FOG SEAL
11. 8000 TON 500. 0000 495. 0000 -1.00% 380. 0000 -24.00 %
5, 900. 00 5, 841. 00 -59. 00 4, 484. 00 -1, 416. 00
Bl TUM NOUS SURFACE TREATMENT
11 FURN SHI NG AND PLACI NG CRUSHED SCREENING 1/2 TO NO. 4
4490. 0000 C.Y. 40. 0000 36. 0000 -10.00 % 47.0000 17.50 %
179, 600. 00 161, 640.00 -17, 960. 00 211, 030. 00 31, 430. 00
12 FURN SHI NG AND PLACI NG CRUSHED SCREENI NG NO. 4 TO 0
720. 0000 CY. 45. 0000 40. 0000 S11.11% 49. 0000 8.89%
32, 400. 00 28, 800. 00 -3, 600. 00 35, 280. 00 2, 880. 00
13 ADDI TI ONAL BROOM NG
10. 0000 HR 265. 0000 160. 0000 -39.62% 90. 0000 -66.04 %
2, 650. 00 1, 600. 00 -1, 050. 00 900. 00 -1, 750. 00
HOT M X ASPHALT
14 PLAN NG BI TUM NOUS PAVENENT
19110. 0000 S.Y. 5. 0000 3. 2500 -35.00% 4.5000 -10. 00 %
95, 550. 00 62,107.50 -33,442.50 85, 995. 00 -9, 555. 00
15 HVA FOR PRELEVELING CL. 3/8 IN. PG 64-22
482. 0000 TON 79. 0000 80. 0000 1.27% 50. 0000 -36.71%
38, 078. 00 38, 560. 00 482.00 24,100.00 -13,978.00
16 HVA FOR PAVEMENT REPAIR CL. 1/2 IN. PG 64-22
2360. 0000 TON 66. 0000 80. 0000 21.21% 77.5000 17.42%
155, 760. 00 188, 800. 00 33, 040. 00 182, 900. 00 27, 140. 00
17 HVA CL. 1/2 IN. PG 64-22
7969. 0000 TON 50. 0000 49. 5000 -1.00% 46. 7500 -6.50 %
398, 450. 00 394, 465. 50 -3,984.50 372,550.75  -25,899. 25
18 JOB M X COWPLI ANCE PRI CE ADJUSTMVENT
CALC 0.00 % 0.00 %
16, 770. 00 16, 770. 00 16, 770. 00

19 COWPACTI ON PRI CE ADJUSTMENT
CALC 0. 00 % 0.00%
11, 180. 00 11, 180. 00 11, 180. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 27/ 2005
* * x B D CHECK REPORT * * * TI ME: 09: 09
PS&E JOB NO: 04X322 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO: 006993 REGONNO : 4 AWARDED ON : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2185
W CsRs03 T e LOW BI DDER ~ ------- ======- 2ND BIDDER ~ -------
TITLE : SR 503 VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
HAM ROAD TO | -5 PAVING 2000 E BEECH ST 500 TENNANT WAY
04X322 98901- 2147 98632- 2449
PROJECT . STP-0503(018) YAKIMA WA 989090517 LONGVI EW WA 986327372
COUNTY(S)  : CONLITZ CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
HOT M X ASPHALT
20 CYCLIC DENSI TY PRI CE ADJUSTMENT
CALC 0.00 % 0.00 %
-2.00 -2.00 -2.00
EROSI ON CONTROL AND PLANTI NG
21 ESC LEAD
13. 0000 DAY 50. 0000 125. 0000 150. 00 % 110. 0000 120. 00 %
650. 00 1, 625. 00 975. 00 1, 430. 00 780. 00
22 I NLET PROTECTI ON
14. 0000 EACH 85. 0000 135. 0000 58.82 % 120. 0000 41.18%
1, 190. 00 1, 890. 00 700. 00 1, 680. 00 490. 00
23 SILT FENCE
1000. 0000 L.F. 4.0000 4.5000 12. 50 % 6. 0000 50. 00 %
4, 000. 00 4, 500. 00 500. 00 6, 000. 00 2, 000. 00
24 EROS|I ON WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00 %
1, 000. 00 1, 000. 00 1, 000. 00
25 HIGH VISIBILITY FENCE
500. 0000 L.F. 6. 0000 4.5000 -25.00 % 4.0000 -33.33%
3, 000. 00 2, 250. 00 - 750. 00 2, 000. 00 -1, 000. 00
TRAFFI C
26 BEAM GUARDRAI L TYPE 1
88. 0000 L.F. 15. 0000 17. 0000 13. 33 % 18. 1000 20.67 %
1, 320. 00 1, 496. 00 176. 00 1, 592. 80 272.80
27 BEAM GUARDRAI L FLARED TERM NAL
6. 0000 EACH 2, 000. 0000 1, 800. 0000 -10.00 % 1, 725. 0000 -13.75%
12, 000. 00 10, 800. 00 -1, 200. 00 10, 350. 00 -1, 650. 00
28 BEAM GUARDRAI L NON- FLARED TERM NAL
12. 0000 EACH 1, 800. 0000 2, 000. 0000 11. 11 % 2,015. 0000 11.94 %
21, 600. 00 24, 000. 00 2, 400. 00 24, 180. 00 2, 580. 00
29 BEAM GUARDRAI L BURI ED TERM NAL TYPE 1
13. 0000 EACH 540. 0000 615. 0000 13.89 % 710. 0000 31.48%
7, 020. 00 7,995. 00 975. 00 9, 230. 00 2,210. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 27/ 2005
* * x B D CHECK REPORT * * * TI ME: 09: 09
PS&E JOB NO: 04X322 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO: 006993 REGONNO : 4 AWARDED ON : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2185
W CsRs03 T e LOW BI DDER ~ ------- ======- 2ND BIDDER ~ -------
TITLE : SR 503 VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
HAM ROAD TO | -5 PAVING 2000 E BEECH ST 500 TENNANT WAY
04X322 98901- 2147 98632- 2449
PROJECT . STP-0503(018) YAKIMA WA 989090517 LONGVI EW WA 986327372
COUNTY(S)  : CONLITZ CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
30 BEAM GUARDRAI L ANCHOR TYPE 1
1. 0000 EACH 600. 0000 550. 0000 -8.33% 575. 0000 -4.17%
600. 00 550. 00 -50. 00 575. 00 -25.00
31 RAI SI NG EXI STI NG BEAM GUARDRAI L
1580. 0000 L.F. 5. 0000 2. 2500 -55.00 % 3. 1500 -37.00%
7, 900. 00 3, 555. 00 -4, 345. 00 4,977. 00 -2,923.00
32  NESTED BEAM GUARDRAI L
9. 0000 EACH 50. 0000 110. 0000 120. 00 % 210. 0000 320. 00 %
450. 00 990. 00 540. 00 1, 890. 00 1, 440. 00
33  LOAERI NG EXI STI NG BEAM GUARDRAI L
1690. 0000 L.F. 6. 0000 3. 2500 -45.83% 9. 5500 59.17 %
10, 140. 00 5, 492. 50 -4, 647.50 16, 139. 50 5, 999. 50
34  TERV NAL END SECTI ON TYPE G
12. 0000 EACH 50. 0000 110. 0000 120. 00 % 85. 0000 70. 00 %
600. 00 1, 320. 00 720. 00 1, 020. 00 420. 00
35 FLEXIBLE GUI DE POST
1012. 0000 EACH 23. 0000 24. 0000 4.35% 21. 5000 -6.52%
23, 276. 00 24, 288. 00 1, 012. 00 21, 758. 00 -1,518. 00
36 PAINT LINE
385080. 0000 L.F. 0. 1000 0. 1000 0.00% 0.0700 -30.00 %
38, 508. 00 38, 508. 00 0.00 26,955.60 -11,552. 40
37 PAINTED W DE LI NE
500. 0000 L.F. 0. 4000 0. 5000 25.00 % 0. 4500 12.50 %
200. 00 250. 00 50. 00 225. 00 25. 00
38 PLASTIC STOP LINE
1140. 0000 L.F. 4.0000 3.0000 -25.00 % 2.9000 -27.50%
4, 560. 00 3, 420. 00 -1, 140. 00 3, 306. 00 -1, 254. 00
39 PLASTI C TRAFFI C ARRON
11. 0000 EACH 60. 0000 70. 0000 16. 67 % 63. 0000 5.00 %
660. 00 770. 00 110. 00 693. 00 33.00
40 PLASTI C DRAI NAGE MARKI NG
252. 0000 EACH 10. 0000 13. 2500 32.50% 12. 0000 20.00 %
2, 520. 00 3, 339. 00 819. 00 3, 024. 00 504. 00
41 RAI SED PAVEMENT MARKER TYPE 1
6. 4000 HUND 300. 0000 170. 0000 -43.33% 155. 0000 -48.33%
1, 920. 00 1, 088. 00 -832.00 992. 00 -928. 00



DOT_RGGB01 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 27/ 2005

* * x B D CHECK REPORT * * * TI ME: 09: 09
PS&E JOB NO: 04X322 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO: 006993 REGONNO : 4 AWARDED ON : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2185
W CsRs03 T e LOW BI DDER ~ ------- ======- 2ND BIDDER ~ -------
TITLE : SR 503 VESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
HAM ROAD TO | -5 PAVING 2000 E BEECH ST 500 TENNANT WAY
04X322 98901- 2147 98632- 2449
PROJECT . STP-0503(018) YAKIMA WA 989090517 LONGVI EW WA 986327372
COUNTY(S)  : CONLITZ CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY VEAS TOTAL ANVOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
42 RAI SED PAVEMENT MARKER TYPE 2
0. 3000 HUND 800. 0000 675. 0000 -15.63% 625. 0000 -21.88%
240. 00 202. 50 -37.50 187. 50 -52.50
43 RECESSED PAVEMENT MARKER
18. 0000 HUND 750. 0000 715. 0000 -4.67% 650. 0000 -13.33%
13, 500. 00 12, 870. 00 -630. 00 11, 700. 00 -1, 800. 00
44 TEMPORARY PAVEMENT MARKI NG
127000. 0000 L.F. 0. 2000 0. 1000 -50. 00 % 0. 1000 -50. 00 %
25, 400. 00 12,700.00 -12, 700. 00 12,700.00 -12, 700. 00
45 PERMANENT SI GNI NG
L.S. 64.38 % 2.74%
7, 300. 00 12, 000. 00 4,700. 00 7,500. 00 200. 00
46 PROJECT TEMPORARY TRAFFI C CONTROL
L.S. 31.67% 60. 00 %
150, 000. 00 197, 500. 00 47, 500. 00 240, 000. 00 90, 000. 00
47 FORCE ACCOUNT REPLACE OR ADJUST GUARDRAI L COMPONENT
EST. 0.00 % 0.00 %
5, 000. 00 5, 000. 00 5, 000. 00
OTHER | TEMS
48 ADJUST MONUMENT CASE AND COVER
25. 0000 EACH 170. 0000 300. 0000 76. 47 % 150. 0000 -11.76 %
4, 250. 00 7,500. 00 3, 250. 00 3, 750. 00 -500. 00
49  MONUMENT COVER
16. 0000 EACH 30. 0000 60. 0000 100. 00 % 125. 0000 316.67 %
480. 00 960. 00 480. 00 2, 000. 00 1, 520. 00
50 RAMP DETECTABLE WARNI NG RETROFI T
18. 0000 S.F. 50. 0000 250. 0000 400. 00 % 56. 0000 12.00 %
900. 00 4,500. 00 3, 600. 00 1, 008. 00 108. 00
51 ADJUST MANHOLE
23. 0000 EACH 305. 0000 300. 0000 -1.64% 500. 0000 63.93%
7,015. 00 6, 900. 00 -115. 00 11, 500. 00 4, 485. 00

52 ADJUST VALVE BOX
34. 0000 EACH 300. 0000 300. 0000 0.00 % 150. 0000 -50. 00 %
10, 200. 00 10, 200. 00 0.00 5, 100. 00 -5,100. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 27/ 2005
* % * Bl D CHECK REPORT * * * TI ME: 09: 09
PS&E JOB NO: 04X322 REVISION NO : 1 BI DS OPENED ON : Jun 15 2005
CONTRACT NO: 006993 REGONNO 4 AWARDED ON : Jun 20 2005
VERSI ON NO : 2 WORK ORDER# : XL2185
W CsRs03 T e LOW BI DDER ~ ------- ======- 2ND BIDDER  -------
TITLE : SR 503 VEESTERN STATES PAVI NG CO. LAKESI DE | NDUSTRI ES
HAM ROAD TO | -5 PAVING 2000 E BEECH ST 500 TENNANT WAY
04X322 98901- 2147 98632- 2449
PROJECT . STP-0503(018) YAKIMA WA 989090517 LONGVI EW WA 986327372
COUNTY(S)  : CONLITZ CONTRACTOR NUMBER : 100247 CONTRACTOR NUMBER : 469025
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEVB
53 REI MBURSEMENT FOR THI RD PARTY DANVAGE
EST. 0.00% 0.00 %
5. 00 5.00 5.00
54 M NOR CHANGE
CALC 0.00% 0.00 %
-2.00 -2.00 -2.00
55 SPCC PLAN
L.S. 0.00% 150. 00 %
1, 000. 00 1, 000. 00 0.00 2, 500. 00 1, 500. 00
56 MAI LBOX SUPPORT TYPE 1
6. 0000 EACH 250. 0000 300. 0000 20. 00 % 250. 0000 0.00 %
1, 500. 00 1, 800. 00 300. 00 1, 500. 00 0.00
57 NAI LBOX SUPPCRT TYPE 2
3.0000 EACH 250. 0000 600. 0000 140. 00 % 500. 0000 100. 00 %
750. 00 1, 800. 00 1, 050. 00 1, 500. 00 750. 00
CONTRACT TOTAL $1, 932, 134. 00 $2, 009, 524. 00 4.01% $2, 094, 927. 65 8. 43Y%
BASE TOTAL $1, 932, 134. 00 $2, 009, 524. 00 4.01% $2, 094, 927. 65 8.43%




